Table of Contents

1. PROCUREMENT REQUIREMENTS ................................................................. 2

1.1 MIT ISSUED CONTRACTS ............................................................................ 2
1. PROCUREMENT REQUIREMENTS

1.1 MIT Issued Contracts

Contracting and procurement requirements are issued by MIT on a project-by-project basis. Coordinate with the MIT Project Manager to review, discuss, and incorporate the contracting and procurement requirements for each project. Coordinate with Division 01 - General Requirements and additional project specifications. The following documents are typically issued:

- Master Agreement Between Owner and Architect
- Master Construction Agreement
- Architect Release
- Preconstruction Release
- Construction Release

END OF DOCUMENT